
August 31, 2005 
 
To: PROSPECTIVE PROPOSERS AND ALL OTHERS CONCERNED 
From: Bob Hunter, Contracts Analyst 
Subject: CC-0023-05/BLH – Central Transfer Station Concrete Pavement Repair 
Due Date: September 14, 2005 @ 2:00 PM
 

ADDENDUM #3 
Total pages:  3 Total pages:  3 
  
The information included in this Addendum revises, clarifies, or supplements the specifications 
and other provisions of the contract documents and is considered part and parcel to the RFP/BID 
Package. 
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Package. 

    
Questions from Pre-Bid Meeting 8/29/05Questions from Pre-Bid Meeting 8/29/05 
 

1) Question: Please clarify 2.3.2, 6.19.1, 6.43.1 and 6.48 of the solicitation’s Section 00800. 
• Section 00800 is provided by the County as ‘General Conditions’ for this 

solicitation. Attached, please find revisions to Section 00900- SUPPLEMENTARY 
CONDITIONS. 

 
2) Question: The pre-bid meeting agenda provides 120 days for substantial completion and 

150 days for final completion- isn’t this project for a period of years? 
• There will be various stages of work in this project, and these stages will be 

administered through Work Orders.  
• The substantial (120) and final (150) completion terms provided in days relates to 

the completion of each Work Order. This project is for a base period of three (3) 
years, with the potential for two one (1) year renewals. 

 
3) Should regular patch work be conducted on the weekends? Can specialty concrete be 

used? 
• Revision to General Note #9 under Drawing Number C-1 of the Technical 

Specifications; Regular patch work can and should be conducted during the 
normal work week. Special repair areas requiring ‘high early strength’ patches 
are required to be performed after hours. 

• Concrete used for this project must meet FDOT standards (Please review General 
Notes #’s 1-9 under Drawing Number C-1 of the Technical Specifications). 

• The current mix design is FDOT Class III and a specialty product is required at 
the ‘high early strength’ patches. 



4) Can work be done outside of normal business hours? 
• Yes. The Central Transfer Station is open Monday through Saturday from 7:30 

am to 5:30 pm. Night and weekend work can be performed by the Contractor, 
but arrangements must be made through the County.  

• The point of contact from the County for this project is Greg Regan (407) 349-
5539 Work, (407) 349-2152 Fax. 

 
5) Specifications for this project indicate that the pre-bid meeting was mandatory. 
• General Note #18 under Drawing Number C-1 of the Technical Specifications is 

amended and the pre-bid meeting which occurred on 8/29/05 was not mandatory. 
 

6) There may be saw cuts required for the roadway areas. 
• These roadways are well-traveled during business hours. If work is to be 

performed during these hours, the Contractor must ensure that these roadways 
are maintained for traffic flow. 

• Scale usage and traffic flows must be considered and coordinated by the 
Contractor. 

 
7) Will the County provide an area for the Contractor to store supplies? 
• Yes. An area has been designated for Contractor storage on site. Additional space 

(if required) will be dependent on station operations. (Please review Drawing 
Number C-1 of the Technical Specifications for the ‘Contractor’s Laydown 
Area’). 

 
8)  What does the Contractor do with the concrete removed? Does the County have a 

recycling program? 
• Please refer to the attached revision of Section 00900-5. 

 
9) Will the County require density inspections? 
• Sub-grade is to be visually inspected. The intent of the drawing is to add rock into 

the sub-grade to provide a stabilized base that will perform better than the 
current sand sub-grade. 

 
10) What material is to be supplied along the scale house entrance? 
• Per General Note #1 under Drawing Number C-2 of the Technical Specifications, 

this is regular concrete and not ‘high early strength’. 
 
 

      Signature on File 
_______________________________________ 

             Bob Hunter, Contracts Analyst 



SUPPLEMENTARY CONDITIONS 
 
 Section 1.  Introduction.  These Supplementary Conditions amend or supplement the General 
Conditions and other provisions of the Contract Documents as indicated below. 
 
 Section 2.  Work Performed by CONTRACTOR.  The CONTRACTOR must perform at least 
70% of the total Work as measured by cost (Equipment and labor) within his own organization and 
excluding Material costs.  A failure of the CONTRACTOR to perform the required percentage of Work 
within his own organization constitutes a Material breach of this Agreement. 
 
 Section 3. Before starting construction (2.3.2). The County shall not require a preliminary 
Progress Schedule. However, following the Date of Commencement of the Contract Time the County 
may require the CONTRACTOR to provide Progress Schedules indicating the starting and completion 
dates of the various Work Orders. 
 
 Section 4. Progress of the Work (6.19.1).  The CONTRACTOR shall physically mobilize at the 
Work site within fourteen (14) Days of the Date of Commencement of the Contract Time and 
substantially complete mobilization activities no later than thirty (30) Days from the Date of 
Commencement of Contract Time.  Substantial completion for mobilization shall be defined as activities 
that include, if applicable to the Work, at least (1) storage of materials at the designated storage area 
provided by the County. In the event that the CONTRACTOR fails to mobilize as required in this 
Section, the COUNTY may withhold additional retainage as provided in Section 6 of the Agreement. 
 
 Section 5. Rights In and Use of Materials Found On the Site of the Work (6.43.1).  Materials 
such as concrete and other concrete-related material excavated by the CONTRACTOR for the 
construction of the Work shall become the property of the CONTRACTOR and shall be disposed of by 
him.  The County may provide access to the landfill and will not charge fees for the disposal of such 
material upon request by the CONTRACTOR. 
 
 Section 6. Temporary Facilities (6.48). The County does not require the CONTRACTOR to 
provide temporary facilities during construction. The County shall provide access to the utilities that the 
CONTRACTOR shall require during construction. 
 
 Section 7.  Emergency Phone Numbers. 
 
 Seminole County Purchasing  
 Contracts Analyst  407-665-7119 
 
 Seminole County Facilities 
 Principal Coordinator  407-665-2021  
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